**REQUEST FOR PROPOSALS FROM GENERAL CONTRACTORS TO DESIGN AND CONSTRUCT**

**SINGLE FAMILY HOMES IN PLEASANT CITY, WEST PALM BEACH, FLORIDA**

COMPLETE ONE SCHEDULE FOR EACH MODEL SUBMITTED

**MODEL IDENTIFICATION:**_____

| TEM No. | DESCRIPTION OF WORK | SCHEDULED VALUE |
|---|---|---|
| A | B | C |
| 1 | SURVEY PACKAGE (SITE, FORM, ELEVATION & FINAL) | |
| 2 | ARCHITECT AND ENGINEERING | |
| 3 | SOIL TEST | |
| 4 | BOND FEE | |
| 5 | SITE WORK | |
| 6 | SHELL | |
| 7 | INTERIOR FRAMING | |
| 8 | COMPLETE ROOFING PROCESS (D-I & S) | |
| 9 | WINDOWS AND DOORS | |
| 10 | MDA GARAGE DOOR INSTALLED | |
| 11 | STUCCO W/ ROUND DECO'S | |
| 12 | EXTERIOR DETAILS | |
| 13 | PLUMBING | |
| 14 | ELECTRIC | |
| 15 | MECHANICAL | |
| 16 | INSULATION INSTALLED | |
| 17 | GYPSUM (H,F& T) | |
| 18 | INTERIOR TRIM | |
| 19 | INTERIOR PAINT | |
| 20 | FLOOR TILE( BATH INCLUDED) | |
| 21 | CABINETS& VANITIES | |
| 22 | EXTERIOR PAINT | |
| 23 | PORTOLETS | |
| 24 | WASTE CONTAINER | |
| 25 | EQUIPMENT RENTAL | |
| 26 | CONTRACT LABOR | |
| 27 | CASUAL LABOR | |
| 28 | SHELVING AND BATH ACCESSORY | |
| 29 | P FIXTURES | |
| 30 | ELECTRIC & LIGHTING FIXTURES | |
| 31 | WINDOW TREATMENTS | |
| 32 | DRIVE & WALKWAY'S (form, pour and finish) | |
| 33 | CARPENTING INSTALLED | |
| 34 | APPLIANCE PACKAGE | |
| 35 | FINAL TERMITE TREATMENT | |
| 36 | IRRIGATION & LANDSCAPE INSTALLED | |
| 37 | MOBILIZATION/ DEMOBLIZATION | |
| 38 | GENERAL CONDITIONS | |
| 39 | PROFIT/MANAGEMENT FEE | |
| 40 | CLEANING/TRASH HAUL | |
| 41 | **TOTAL** | **$ -** |

| | | | | |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |